

PROPOSAL FOR GHAD ROCK REVETMENT MAINTENANCE PROJECT

Granite Construction Company _____ (“Bidder”) hereby submits this Bid Proposal to Pajaro Dunes Geologic Hazard Abatement District (“District”) for the above-referenced project (“Project”) in response to the Owner’s Notice Inviting Bids and in accordance with the Contract Documents referenced in the Notice.

1. **Base Bid.** Bidder proposes to perform and fully complete the Work for the Project as specified in the Contract Documents, within the time required for full completion of the Work, including all labor, materials, supplies, and equipment and all other direct or indirect costs including, but not limited to, taxes, insurance and all overhead, for the following price (“Base Bid”):
\$ 978,300.00

2. **Addenda.** Bidder agrees that it has confirmed receipt of or access to, and reviewed, all addenda issued for this bid. Bidder waives any claims it might have against the District based on its failure to receive, access, or review any addenda for any reason. Bidder specifically acknowledges receipt of the following addenda:

Addendum:	Date Received:	Addendum:	Date Received:
#01	<u>July 11, 2025</u>	#05	_____
#02	_____	#06	_____
#03	_____	#07	_____
#04	_____	#08	_____

3. **Bidder’s Certifications and Warranties.** By signing and submitting this Bid Proposal, Bidder certifies and warrants the following:

- 3.1 **Examination of Contract Documents.** Bidder has thoroughly examined the Contract Documents and represents that, to the best of Bidder’s knowledge, there are no errors, omissions, or discrepancies in the Contract Documents, subject to the limitations of Public Contract Code § 1104.
- 3.2 **Examination of Worksite.** Bidder has had the opportunity to examine the Worksite and local conditions at the Project location.
- 3.3 **Bidder Responsibility.** Bidder is a responsible bidder, with the necessary ability, capacity, experience, skill, qualifications, workforce, equipment, and resources to perform or cause the Work to be performed in accordance with the Contract Documents and within the Contract Time.
- 3.4 **Responsibility for Bid.** Bidder has carefully reviewed this Bid Proposal and is solely responsible for any errors or omissions contained in its completed bid. All statements and information provided in this Bid Proposal and enclosures are true and correct to the best of Bidder’s knowledge.
- 3.5 **Nondiscrimination.** In preparing this bid, the Bidder has not engaged in discrimination against any prospective or present employee or Subcontractor on grounds of race, color, ancestry, national origin, ethnicity, religion, sex, sexual orientation, age, disability, or marital status.
- 3.6 **Iran Contracting Act.** If the Contract Price exceeds \$1,000,000, Bidder is not identified on a list created under the Iran Contracting Act, Public Contract Code § 2200 et seq. (the


"Act"), as a person engaging in investment activities in Iran, as defined in the Act, or is otherwise expressly exempt under the Act.

4. **Award of Contract.** By signing and submitting this Bid Proposal, Bidder agrees that, if District issues the Notice of Potential Award to Bidder, then within ten days following issuance of the Notice of Potential Award to Bidder, Bidder will do all of the following:
- 4.1 **Execute Contract.** Enter into the Contract with District in accordance with the terms of this Bid Proposal, by signing and submitting to District the Contract prepared by District using the form included with the Contract Documents;
 - 4.2 **Submit Required Bonds.** Submit to District a payment bond and a performance bond, each for 100% of the Contract Price, using the bond forms provided and in accordance with the requirements of the Contract Documents;
 - 4.3 **Insurance Requirements.** Submit to District the insurance certificate(s) and endorsement(s) as required by the Contract Documents; and
 - 4.4 **Certificates of Reported Compliance.** Submit to District valid Certificates of Reported Compliance for its fleet and its listed Subcontractors, if applicable, if the Project involves the use of vehicles subject to the Off-Road Regulation. (See Section 16 of the Instructions to Bidders.)
5. **Bid Security.** As a guarantee that, if awarded the Contract, Bidder will perform its obligations under Section 4 above, Bidder is enclosing bid security in the amount of ten percent of its maximum bid amount in one of the following forms (check one):

A cashier's check or certified check payable to District and issued by _____ [Bank name] in the amount of \$ _____.


A bid bond, using the Bid Bond form included with the Contract Documents, payable to District and executed by a surety licensed to do business in the State of California.

This Bid Proposal is submitted on July 22, 2025.

s/ 

Brian D. Hussar, Construction Manger
Name and Title

See Attached Certificate of Secretary

s/ 

Chelsea M. Alameda, Sr. Operations Finance Manager
[See Section 3 of Instructions to Bidders] Name and Title

Granite Construction Company

Company Name License #, Expiration Date, and Classification

License #89, exp. 5/31/2027, Class A, B, C-2, C-8, C10, C12, C21, C27, C29, C31, C35, C36, C39, C42, C45, C50, C51, C57, HAZ



580 West Beach Street

Address

DIR Registration # 1000000085

Watsonville, CA 95076

City, State, Zip

Phone

(831) 763-6100

Contact Name: Brian D. Hussar, Construction Manager

Contact Email: brian.hussar@gcinc.com

END OF BID PROPOSAL



[Public Works Support](#)

[Log In](#)

[eCPR Search](#)

[Contractor Registration Search](#)

[Project Registration Search](#)

[Register](#)

[Home](#) > [Customer Account Lookup](#) > 100000085 - GRANITE CONSTRUCTION COMPANY

100000085 - GRANITE CONSTRUCTION COMPANY

Customer Account Lookup

PWCR

100000085

Contractor Status

DIR Approved

CSLB

Business Phone

8317684086

Ext

Registration Start Date

2025-07-01

Legal Entity Name

GRANITE CONSTRUCTION COMPANY

Doing Business As (DBA)

GRANITE CONSTRUCTION COMPANY

Business Structure

-- None --

President

Kyle Larkin

Email

Jennifer.Bowling@gcinc.com

Registration End Date

2028-06-30

Crafts

Laborer (Construction-Fence Erector-Housemover) (Engineering Construction) Carpenter Driver (On/Off-Hauling to/from Construction Site) Operating Engineer
Cement Mason

Address

Mailing Address

Attn: Legal585 W Beach Street

Mailing Address - City

Watsonville,

Mailing Address - State

CA

Mailing Address - Zip

95076

Mailing Address - Country

US

Physical Address

PO Box 50085, Attn: Legal

Physical Address - City

Watsonville

Physical Address - State

CA

Physical Address - Zip

95077

Physical Address - Country

US

Related Lists

[Registration.Dates.9](#)

[Terms & Conditions](#)

[Privacy Policy](#)

[Disclaimer](#)

[Nondiscrimination Notice](#)

[Accessibility](#)

[dir.ca.gov](#)

Copyright 2024 State of California

GRANITE CONSTRUCTION COMPANY

CERTIFICATE OF SECRETARY

RESOLVED, that, effective January 1, 2025 through December 31, 2025, the individuals named on the attached Exhibit 1 are authorized to negotiate, execute and/or attest electronic and paper documents necessary for the conduct of the Company's affairs with respect to the submission and execution of construction project bids, bid proposals, bid addenda and all other bid-related documents prepared and submitted on behalf of the Company not to exceed \$75 million, relating to any and all domestic construction projects arising out of the Company's operations.

RESOLVED FURTHER, that, effective January 1, 2025 through December 31, 2025, the individuals named on the attached Exhibit 2 are authorized to negotiate, execute and/or attest electronic and paper documents necessary for the conduct of the Company's affairs with respect to the submission and execution of construction project bids, bid proposals, bid addenda and all other bid-related documents prepared and submitted on behalf of the Company in excess of \$75 million, relating to any and all domestic construction projects arising out of the Company's operations.

RESOLVED FURTHER, that, effective January 1, 2025 through December 31, 2025, the individuals named on the attached Exhibit 1 and Exhibit 2 are authorized to negotiate, execute and/or attest electronic and paper construction contract documents prepared and submitted on behalf of the Company relating to domestic construction projects arising out of the Company's operations.

RESOLVED FURTHER, that the authority provided for herein shall be in accordance with applicable policies, procedures, and limits of authority previously approved and the Granite Construction Incorporated Delegation of Authority and Policy then in effect.

I, M. Craig Hall, Secretary of GRANITE CONSTRUCTION COMPANY, a California corporation (the "Company"), do hereby certify that the following is a true and correct copy of resolutions duly adopted effective January 1, 2025 by a Unanimous Written Consent of the Board of Directors in accordance with the provisions of Article III, Section 9 of the Bylaws of the Company; that the Directors acting were duly and regularly elected; and that the resolutions adopted have not been repealed and are still in full force and effect:

Dated: January 1, 2025


M. Craig Hall



EXHIBIT 1

AUTHORIZED SIGNERS

**Granite Construction Company
Coastal Region**

Bay Area/Monterey Bay Area/North Coast Area

AUTHORIZED SIGNERS

Brent Fogg, VP Coastal Region

Ian Firth, District VP

Chelsea M. Alameda, Sr. Operations Finance Manager

Justin Ingram, Region/Division Project Executive

Pennington B. Shortes, Regional Project Executive

John G. Boies, Chief Estimator III

Matthew J. Storm, Construction Manager

Brian D. Hussar, Construction Manager

Darren L. Hiatt, Construction Manager

Patrick K. Amaris, Private Works Manager

Terry D. Richards, Senior Estimator

ATTESTORS

Brent Fogg, VP Coastal Region

Ian Firth, District VP

Chelsea M. Alameda, Sr. Operations Finance Manager

Justin Ingram, Region/Division Project Executive

Pennington B. Shortes, Regional Project Executive

John Boies, Chief Estimator III

Matthew J. Storm, Construction Manager

Brian D. Hussar, Construction Manager

Darren L. Hiatt, Construction Manager

Patrick K. Amaris, Private Works Manager

Jason Woelbing, Operations Finance Manager

Terry D. Richards, Senior Estimator

Patricia A. Arnett, Estimating Assistant

Teresa Rothney, Estimating Assistant

Jenni McKenzie, Subcontracts Admin

Elizabeth Mello, Estimating Assistant

EXHIBIT 2

AUTHORIZED SIGNERS
Granite Construction Company

AUTHORIZED SIGNERS

Kyle T. Larkin, President & CEO
Staci M. Woolsey, Executive Vice President
James A. Radich, Executive Vice President & Chief Operating Officer
Brian R. Dowd, Senior Vice President
Michael G. Tatusko, Senior Vice President
Bradley J. Williams, Senior Vice President
Bradley J. Estes, Senior Vice President

Bid Schedule

This Bid Schedule must be completed in ink and included with the sealed Bid Proposal. Pricing must be provided for each Bid Item as indicated. Items marked "(SW)" are Specialty Work that must be performed by a qualified Subcontractor. The lump sum or unit cost for each item must be inclusive of all costs, whether direct or indirect, including profit and overhead. The sum of all amounts entered in the "Extended Total Amount" column must be identical to the Base Bid price entered in Section 1 of the Bid Proposal form.

AL = Allowance CF = Cubic Feet CY = Cubic Yard EA = Each LB = Pounds
 LF = Linear Foot LS = Lump Sum SF = Square Feet TON = Ton (2000 lbs)

No.	ITEM	EST. QTY.	UNIT	UNIT COST	EXTENDED TOTAL AMOUNT	BID ITEM DESCRIPTION
1	Mobilization/Demobilization	1	LS	\$ 97,000.00	\$ 97,000.00	This item is a lump-sum bid for preparatory work and operations including, but not limited to, those necessary for the movement of personnel, equipment, supplies, and incidentals to the project site; for obtaining permits, bonds, and insurance; and for all other work and operations which must be performed or costs incurred prior to beginning work on the various contract items on the project site. Also included is demobilization of all equipment, personnel, supplies, and materials from the site. This bid item is limited to a maximum of 10% of the Contractor's Total Bid. A maximum of 80% of the bid amount shall be paid for mobilization and shall be paid with the first regular monthly pay request.
2	Storm Water Pollution Prevention Plan	1	LS	\$ 38,000.00	\$ 38,000.00	This item is a lump-sum bid for a Storm Water Pollution Prevention Plan for the project site.
3	Site Access, Clearing, Grubbing and Staging	1	LS	\$ 79,500.00	\$ 79,500.00	This item is a lump-sum bid for clearing and grubbing site access area on the

No.	ITEM	EST. QTY.	UNIT	UNIT COST	EXTENDED TOTAL AMOUNT	BID ITEM DESCRIPTION
						end of Puffin Ln. and creating access over the revetment/dune area.
4	Remove and Replace Beach Access Stairs	4	EA	\$ 44,200.00	\$ 176,800.00	This is each bid for removal and replacement of Beach Access Stairs to provide access for revetment work.
5	Survey and staking for project access, working areas, and property locations.	1	LS	\$ 30,000.00	\$ 30,000.00	This is a lump-sum bid for surveying the site, staking offsets for working areas, and identifying property lines.
6	Remove and Stockpile Rock above the toe of the revetment at lots 15, 54, 55, 102 and 103. Remove and Stockpile Rock on State Parks land at the toe of the revetment of lots 98 to 100, 102 and 103.	675	TON	\$ 280.00	\$ 189,000.00	This is a unit rate bid for removal and stockpiling of rock on top of toe of the revetment at lots 15, 54, 55, 102 and 103. It also includes removal and stockpiling of rock on State Parks land at the toe of the revetment in front of lots 98 to 100, 102 and 103. It also includes backfilling with existing sand to level out rock removal areas.
7	Re-slope lot 55 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 8,000.00	\$ 8,000.00	NOTE 1
8	Re-slope lot 54 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 8,000.00	\$ 8,000.00	NOTE 1
9	Re-slope lot 15 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 8,000.00	\$ 8,000.00	NOTE 1
10	Re-slope lot 12 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 19,000.00	\$ 19,000.00	NOTE 1
11	Re-slope lot 11 with existing rock on revetment, stockpile	1	LS	\$ 18,000.00	\$ 18,000.00	NOTE 1

No.	ITEM	EST. QTY.	UNIT	UNIT COST	EXTENDED TOTAL AMOUNT	BID ITEM DESCRIPTION
	rock and sand as required to meet drawing requirements					
12	Re-slope lot 10 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 18,000.00	\$ 18,000.00	NOTE 1
13	Re-slope lot 9 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 16,500.00	\$ 16,500.00	NOTE 1
14	Re-slope lot 8 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 8,000.00	\$ 8,000.00	NOTE 1
15	Re-slope lot 7 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 18,500.00	\$ 18,500.00	NOTE 1
16	Re-slope lot 6 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 17,000.00	\$ 17,000.00	NOTE 1
17	Re-slope lot 5 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 17,000.00	\$ 17,000.00	NOTE 1
18	Re-slope lot 4 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 18,000.00	\$ 18,000.00	NOTE 1
19	Re-slope lot 3 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 18,000.00	\$ 18,000.00	NOTE 1
20	Re-slope lot 2 with existing rock on revetment, stockpile rock and	1	LS	\$ 18,000.00	\$ 18,000.00	NOTE 1

No.	ITEM	EST. QTY.	UNIT	UNIT COST	EXTENDED TOTAL AMOUNT	BID ITEM DESCRIPTION
	sand as required to meet drawing requirements					
21	Re-slope lot 1 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 16,500.00	\$ 16,500.00	NOTE 1
22	Re-slope lot 107 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 15,000.00	\$ 15,000.00	NOTE 1
23	Re-slope lot 103 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 8,000.00	\$ 8,000.00	NOTE 1
24	Re-slope lot 102 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 8,000.00	\$ 8,000.00	NOTE 1
25	Re-slope lot 101 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 8,000.00	\$ 8,000.00	NOTE 1
26	Re-slope lot 100 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 17,000.00	\$ 17,000.00	NOTE 1
27	Re-slope lot 99 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 17,000.00	\$ 17,000.00	NOTE 1
28	Re-slope lot 98 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 8,000.00	\$ 8,000.00	NOTE 1
29	Re-slope lot 97 with existing rock on revetment, stockpile	1	LS	\$ 8,000.00	\$ 8,000.00	NOTE 1

No.	ITEM	EST. QTY.	UNIT	UNIT COST	EXTENDED TOTAL AMOUNT	BID ITEM DESCRIPTION
	rock and sand as required to meet drawing requirements					
30	Re-slope lot 96 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 17,500.00	\$ 17,500.00	NOTE 1
31	Re-slope lot 95 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 17,000.00	\$ 17,000.00	NOTE 1
32	Re-slope lot 94 with existing rock on revetment, stockpile rock and sand as required to meet drawing requirements	1	LS	\$ 18,000.00	\$ 18,000.00	NOTE 1

NOTE 1: This is a lump-sum bid for re-sloping the existing revetment per the design. Some lots will require no placement of rocks and just sand between the rocks. Some lots will require sourcing rocks from the revetment to fill placement locations. Some lots will require sourcing of rocks from the available stockpile. Some lots will require a combination. All lots will be finished with sand over the rock revetment. The Contractor will be responsible for verifying slope requirements.

TOTAL BASE BID: Items 1 through 32 inclusive: \$ 978,300.00

Note: The amount entered as the "Total Base Bid" should be identical to the Base Bid amount entered in Section 1 of the Bid Proposal form.

BIDDER NAME: Granite Construction Company

END OF BID SCHEDULE

Subcontractor List

For each Subcontractor that will perform a portion of the Work in an amount in excess of one-half of 1% of the Bidder's total Base Bid,¹ the bidder must list a description of the Work, the name of the Subcontractor, its California contractor license number, the location of its place of business, its DIR registration number, and the portion of the Work that the Subcontractor is performing based on a percentage of the Base Bid price.

DESCRIPTION OF WORK	SUBCONTRACTOR NAME	CONTRACTOR LICENSE NO.	LOCATION OF BUSINESS	DIR REG. NO.	PERCENT OF WORK
	None				

END OF SUBCONTRACTOR LIST

¹ For street or highway construction, this requirement applies to any subcontract of \$10,000 or more.

Noncollusion Declaration

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

The undersigned declares:

I am the Construction Manager [title] of Granite Construction Company
[business name], the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder. All statements contained in the bid are true. The bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the bidder.

This declaration is intended to comply with California Public Contract Code § 7106 and Title 23 U.S.C § 112.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on July 22, 2025 [date], at

Watsonville [city], CA [state].

si/  _____

Brian D. Hussar
Name [print]

END OF NONCOLLUSION DECLARATION

Bid Bond

Granite Construction Company ("Bidder") submitted a bid, dated July 22, 2025 ("Bid"), to Pajaro Dunes Geologic Hazards District ("District") a contract on the **GHAD Rock Revetment Maintenance Project** ("Project"). Under this duly executed bid bond ("Bid Bond"), Bidder as Principal and Travelers Casualty and Surety Company of America, its surety ("Surety"), are bound to District as obligee in the penal sum of ten percent of the maximum amount of the Bid (the "Bond Sum"). Bidder and Surety bind themselves and their respective heirs, executors, administrators, successors and assigns, jointly and severally, as follows:

1. **General.** If Bidder is awarded the Contract for the Project, Bidder will enter into the Contract with District in accordance with the terms of the Bid.
2. **Submittals.** Within ten days following issuance of the Notice of Potential Award to Bidder, Bidder must submit to District the following:
 - 2.1 **Contract.** The executed Contract, using the form provided by District in the Project contract documents ("Contract Documents");
 - 2.2 **Payment Bond.** A payment bond for 100% of the maximum Contract Price, executed by a surety licensed to do business in the State of California using the Payment Bond form included with the Contract Documents;
 - 2.3 **Performance Bond.** A performance bond for 100% of the maximum Contract Price, executed by a surety licensed to do business in the State of California using the Performance Bond form included with the Contract Documents;
 - 2.4 **Insurance.** The insurance certificate(s) and endorsement(s) required by the Contract Documents;
 - 2.5 **Certificates of Reported Compliance.** Valid Certificates of Reported Compliance for its fleet and its listed Subcontractors, if applicable, in accordance with the In-Use Off-Road Diesel-Fueled Fleets Regulation (13 CCR § 2449 et seq.) ("Off-Road Regulation"), if the Project involves the use of vehicles subject to the Off-Road Regulation; and any other documents required by the Instructions to Bidders or Notice of Potential Award.
3. **Enforcement.** If Bidder fails to execute the Contract or to submit the bonds, insurance certificates, and valid Certificates of Reported Compliance as required by the Contract Documents, Surety guarantees that Bidder forfeits the Bond Sum to District. Any notice to Surety may be given in the manner specified in the Contract and delivered or transmitted to Surety as follows:

Attn: Jen Moore, Underwriting Director

Address: 1 Tower Square

City/State/Zip: Hartford, CT 06183

Phone: (860) 277-8170

Email: jamoore2@travelers.com

4. **Duration and Waiver.** If Bidder fulfills its obligations under Section 2, above, then this obligation will be null and void; otherwise, it will remain in full force and effect for 60 days

following the bid opening or until this Bid Bond is returned to Bidder, whichever occurs first. Surety waives the provisions of Civil Code §§ 2819 and 2845.

This Bid Bond is entered into and effective on July 16, 2025.

SURETY:

Travelers Casualty and Surety Company of America
Business Name



s/ 

7/16/25

Date

Isabel Barron, Attorney-in-Fact
Name, Title

(Attach Acknowledgment with Notary Seal and Power of Attorney)

BIDDER:

Granite Construction Company
Business Name

s/ 

July 22, 2025

Date

Brian D. Hussar, Construction Manger
Name, Title

END OF BID BOND



A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

ACKNOWLEDGMENT

State of California
County of Santa Cruz)

On July 16, 2025 before me, Mariella Rubio, Notary Public
(insert name and title of the officer)

personally appeared Isabel Barron,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature 
Mariella Rubio, Notary Public

(Seal)





**Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company**

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Isabel Barron** of **WATSONVILLE**, **California**, their true and lawful Attorney(s)-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **21st** day of **April**, **2021**.



State of Connecticut

City of Hartford ss.

By: 
Robert L. Raney, Senior Vice President

On this the **21st** day of **April**, **2021**, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREOF, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June**, **2026**




Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is


FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is


FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this **July 16, 2025**




Kevin E. Hughes, Assistant Secretary



**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.**

Bidder Questionnaire

GHAD ROCK REVETMENT MAINTENANCE PROJECT

Within Two Working Days following a request by District, a bidder must submit to District a completed, signed Bidder's Questionnaire using this form and all required attachments, including clearly labeled additional sheets as needed. District may request the Questionnaire from one or more of the apparent low bidders following the bid opening and may use the completed Questionnaire as part of its investigation to evaluate a bidder's qualifications for this Project.

The Questionnaire must be filled out completely, accurately, and legibly. Any errors, omissions, or misrepresentations in completion of the Questionnaire may be grounds for rejection of the bid or termination of a Contract awarded pursuant to the bid.

Part A: General Information

Bidder's Business Name: Granite Construction Company ("Bidder")

Check One: Corporation (State of incorporation: California)
 Partnership
 Sole Proprietorship
 Joint Venture of: _____
 Other: _____

Main Office Address and Phone: 585 West Beach Street
(831) 724-1011 Watsonville, CA 95076

Local Office Address and Phone: 580 West Beach Street
(831) 763-6100 Watsonville, CA 95076

Website Address: https://www.graniteconstruction.com/

Owner(s) of Business: **N/A - See Attached List of Officers and Certificate of Secretary**

Contact Name and Title: Brian D. Hussar, Construction Manger

Contact Phone and Email: (831) 763-6100 / brian.hussar@gcinc.com

California Contractor's License Number(s): 89

DIR Registration Number: 1000000085

Part B: Bidder Experience

1. How many years has Bidder been in business under its present business name? 103 years
2. Has Bidder completed projects similar in type and size to this Project? Yes No
3. Has Bidder been disqualified on grounds that it is not responsible, or otherwise disqualified or debarred from bidding under state or federal law? Yes No

If yes, provide additional information on a separate sheet regarding the disqualification or debarment, including the name and address of the agency or owner of the project, the type and size of the project,

the reasons that Bidder was disqualified or debarred, and the month and year in which the disqualification or debarment occurred.

4. Has Bidder ever been terminated for cause, alleged default, or legal violation from a construction project, either as a general contractor or as a subcontractor?

Yes No

If yes, provide additional information on a separate sheet regarding the termination, including the name and address of the agency or owner of the subject project, the type and size of the project, whether Bidder was under contract as a general contractor or a subcontractor, the reasons that Bidder was terminated, and the month and year in which the termination occurred.

5. Provide information about Bidder's past projects performed as general contractor as follows:

- 5.1 Six most recently completed public works projects within the last three years;
See Attached Appendix B5.1
- 5.2 Three largest completed projects within the last three years; and
See Attached Appendix B5.2
- 5.3 Any project which is similar to this Project including scope and character of the work.
See Attached Appendixes B5.1 & B5.3

6. Use separate sheets to provide all of the following information for each project identified in response to the above three categories:

- 6.1 Project name, location, and description;
- 6.2 Owner (name, address, email, and phone number);
- 6.3 Prime contractor, if applicable (name, address, email, and phone number);
- 6.4 Architect or engineer (name, email, and phone number);
- 6.5 Project and/or construction manager (name, email, and phone number);
- 6.6 Scope of work performed (as general contractor or as subcontractor);
- 6.7 Initial contract price and final contract price (including change orders);
- 6.8 Original scheduled completion date and actual date of completion;
- 6.9 Time extensions granted (number of days);
- 6.10 Number and amount of stop notices or mechanic's liens filed;
- 6.11 Amount of any liquidated damages assessed against Bidder; and
- 6.12 Nature and resolution of any project-related claim, lawsuit, mediation, or arbitration involving Bidder.

Part C: Safety

1. Provide Bidder's Experience Modification Rate (EMR) for the last three years:

Year	EMR
2022	.67
2023	.73
2024	.72

Granite Construction Company
OSHA Citations

Agency	Facility or Project	Region	Inspection Date	Citation Number	Section Cited	Summary Description	Classification	CAPA Summary
CA/OSHA	Construction Project	Coastal	10/1/2024	1778591	T8CCR 1532.1	Lead	Other	The inspector noted that written notice of health results were not provided to employees within 5 working days. Additional training was conducted with safety professionals to ensure written copies of health reports are provided to employees within 5 working days.
CA/OSHA M&T	Aggregate Facility	Valley	8/24/2023	1669108	T8CCR 2340.26	Mechanical Protection	Notice in Leiu	This citation arose during an inspection where the inspector noted that the Tesla battery backup in the parking lot lacked protection from vehicle traffic. While this structure was encased in concrete and there was no risk of damage, as a preventative measure additional concrete barricades were added to the perimeter of the battery station.
CA/OSHA M&T	Aggregate Facility	Central CA	3/24/2023	1648188	4851(E)(2)	Welding & Cutting	Other	During a planned inspection, the inspector identified a welding lead cable that had been repaired less than 10' from the electrode holder. As a corrective measure the welding lead was removed from service and replaced. Awareness Training was conducted with the affected employee to prevent a reoccurrence.
AK/DOSH	Construction Project	Alaska	05/10/22	1596316	1910.134(c) (1)	Respiratory Protection Program	Other	The citation arose during the inspection of a subcontractors worksite and was cited under the controlling employer's standard. To prevent a reoccurrence, training was conducted company wide to ensure compliance with our standard operating procedure for subcontractor management. Preconstruction meetings are held with subcontractors prior to the start of work activities to ensure consistent understanding and compliance with applicable safety regulations. In addition, our inspection requirements have been updated company wide for safety professionals and supervisory personnel to conduct weekly inspections specific to subcontractors work areas.

Granite Construction Company
OSHA Citations

CA/DOSH	Construction Project	Nevada	07/12/21	1541260	T8CCR 3395(D)(1)	Heat Illness	Other	This citation arose during the inspection of a subcontractor's work site and was cited under the controlling employer's standard. The subcontractor was utilizing air conditioned vehicles for cooling stations, the crew supervisor moved his truck, which resulted in the crew not having enough space for cooling. At all times, there were Granite and other vehicles available for cooling stations. As a corrective measure, additional cooling stations provided for employees and subcontractors, in addition to review of Heat Illness prevention program with supervisory personnel and craft professionals to prevent a recurrence.
CA/OSHA M&T	Aggregate Facility	Valley	7/27/2021	1520061	T8CCR 5572 (E)	Emergency Disconnect Switches	Other	The inspector noted that additional labels were needed to identify emergency fuel shutoff switches. As a preventative measure additional labeling was added to the emergency shutoff switch near the fuel dispensing facility.
					T8CCR 6982(D)	Materials Storage	Other	The inspector identified grease tubes in the work area during the work shift. There was no violation of the cited standard as the empty tubes would have been properly disposed at the end of the shift. As a preventative measure, affected employees received additional training on housekeeping and regular disposal of used materials
Washington	Construction Project	Washington	1/8/2021	1509668	WAC 296-990-20005	Access	Other	This citation arose during an inspection when the inspector measured distance from our access walkway between the girders to the false deck below that's supported on the bottom flange of the girder. The dimension was 50" and the regulation is 48". As a corrective measure, temporary handrails installed and Styrofoam material added in places where there was potential for a similar gap.

General: In addition to the issue specific steps taken to prevent recurrence of regulatory issue, Granite has instituted programmatic measures to achieve consistent and reliable compliance across all business units. Granite has implemented an Environmental Management System (EMS) that conforms to ISO 14001. The process of writing and implementing the EMS began in 2006. In 2008 the EMS was updated to conform to ISO 14001. Initially the scope of the EMS was focused on fixed construction materials facilities such as quarries, sand and gravel plants and asphalt plant. In 2009 it was updated again to incorporate construction operators. In 2009 Granite also upgraded its permit and compliance database to a more comprehensive web based solution. Granite is committed to continual improvement. The Environmental Management System is regularly reviewed for effectiveness and Granite's environmental performance is reviewed by management. Updates to procedures are made at a minimum annually.

Environmental citations are reported to the corporate environmental department within 24 hours of receipt. The report includes corrective actions taken. Follow-up information is submitted with a root cause analysis and actions to be taken to prevent a recurrence. An incident review is conducted and if appropriate disciplinary action taken.

Date Violation issued	Date of Incident	Company	Region	Location	Type	Agency	Description	Fine/Penalty	Corrective Actions Taken	O-Other C-Const
7/17/2021	6/15/2021	GCCO	South Coast Region	Lindo Lake Project	NOV	San Diego Public Utilities Department	Failure to collect sample and submit results for industrial site permit.	TBD	Assigned responsible project employee and established fixed sampling and reporting schedule	C
9/3/2021	5/26/2021	GCCO	South Coast Region	Poway Facility Reclamation	NOV	San Diego Regional Water Quality Control Board	Construction activities without a permit.	TBD	Permit reviews will be completed regularly for each project with a higher risk of environmental incident.	C
9/22/2021	9/21/2021	GCCO	South Coast Region	Lindo Lake Project	NOV	San Diego Air Pollution Control District	Visible dust crossing the construction boundary from more than 3 minutes over 60 minutes.	\$1,500	Construction will cease operations at any project when sufficient dust control equipment is not available.	C
2/21/2022	12/31/2021	GCCO	South Coast Region	Lindo Lake Project	NOV	San Diego Public Utilities Department	Failure to submit sample results for industrial site	TBD	Subcontractor assigned to this task to ensure all reports or completed correctly and on item	C
8/24/2022	8/23/2022	GCCO	Central Region	Calloway Drive/Rosedale Hwy Project, Bakersfield, California	NOV	SAN JOAQUIN VALLEY UNIFIED AIR POLLUTION CONTROL DISTRICT	Failure to remove canopy or tree-out when it extends beyond 30 feet, per Rule 8041, Section 5.4.	\$4,400	The project process was improved to ensure sweeping was completed after all work is completed at the end of the shift. Training by the AQMD will be completed with crews so that expectations of what is considered swept are the same.	C
3/9/2023	3/8/2023	GCCO	South Coast Region	Alpine, I-8 Construction Project, Portable Concrete Batch Plant	NOV	San Diego Air Pollution Control District	Erecting and operating equipment (gipsey) without first obtaining an appropriate Certificate of Registration/Permit to Operate (PTO). Specifically for the installation and operation of a relocatable guppy silo, Unit 3-548, with (possible) serial number QWZ797802, without first obtaining an A/C, PERP, or PTO.	Fee Combined with 4/18/23 NOV	Submitted application to register the silo with the Air Resources Board PERP	C
4/18/2023	4/20/2023	GCCO	South Coast Region	Alpine, I-8 Construction Project, Portable Crushing Plant	NOV	San Diego Air Pollution Control District	Creating visible emissions greater than 20% opacity for more than 3 minutes. Specifically, on 04/18/23 the Astec crushing/screening plant FT4250 created visible emissions greater than 20% opacity for at least 6 minutes.	\$2,650	Reconfigured plant to include water sprays and watered stockpiles before crushing.	C
10/31/2024	7/1/2024	GCCO	Alaska	Poly Chrome Pass	NOV	EPA	failure to minimize steep slope disturbances. At the time of the inspection, the inspector identified that colluvium material in the disposal area thawed and flowed down the mountain, outside the boundaries of the disposal site, towards the East Fork of the Toklat River and towards wetlands	0 (no penalty assessed)	None. NOV is in appeal process.	C